



OPENING DATE/TIME: 12/05/2019 @ 2:30PM

**Bid Tabulation
ITB #19-26
WRF SLUDGE TRAILER STORAGE LOT**

		SGS Contracting		Carr & Collier			
		High Springs, FL					
ITEM #	DESCRIPTION	Extended Price		Extended Price		Extended Price	
1	MOBILIZATION	\$	10,000.00	\$	30,000.00	\$	-
2	SITE WORK AND PREPARATION	\$	30,000.00	\$	40,000.00	\$	-
3	SURVEY AND RECORD DRAWINGS	\$	3,000.00	\$	3,000.00	\$	-
4	RESTORATION	\$	5,000.00	\$	10,000.00	\$	-
5	SLUDGE DRYING BED MODIFICATIONS (CONCRETE WALLS, ALUMINUM HANDRAIL, VERTICAL SCREEN, TRENCH DRAIN)	\$	161,200.00	\$	100,000.00	\$	-
6	GRAVITY SEWER (PIPE, INLET, MANHOLE CORING, AND ABANDON EXISTING 8" PVC)	\$	10,000.00	\$	25,000.00	\$	-
7	ASPHALT PAVEMENT	\$	10,000.00	\$	7,200.00	\$	-
8	CONCRETE PAVEMENT (EXCLUDING SLUDGE DRYING BED - INCLUDES CONCRETE SLAB, 6" CURB. ETC.)	\$	40,500.00	\$	94,500.00	\$	-
	TOTAL CONSTRUCTION	\$	269,700.00	\$	309,700.00	\$	-
	CONTINGENCY (10%)	\$	26,970.00	\$	30,970.00	\$	-
	PROJECT TOTAL	\$	296,670.00	\$	340,670.00	\$	-
A	Number of calendar days to complete upon receipt of PO:	DAYS:	180/270	DAYS:	270	DAYS:	
B	Shall warrant all materials, labor and workmanship for the minimum period of	YEARS:	1	YEARS:	as noted per specs	YEARS:	
	Required Forms Submitted:	YES		YES		YES	
	Bid Bond Submitted:	YES		YES		YES	
	Responsive & Responsible Bidder:	YES		YES		YES	

DISCLAIMER: THIS BID TABULATION INDICATES ONLY THE BIDS AS RECEIVED. ALL BIDS ARE SUBJECT TO VERIFICATION FOR ACCURACY, AND FOR SPECIFICATION AND CONTRACT COMPLIANCE. NO CONCLUSIONS ABOUT CONTRACT AWARDS SHOULD BE DRAWN FROM THESE PRELIMINARY TABULATIONS